Capltal Flowering Peach Worksheet - 6.22.26

Home Builders

Date: Project:
Base Price $364,000
PRICE QTY

Upgrade Options:

1. Add tray ceiling in dining room - As seen in model $1,700 $0
2. Add tray ceiling in master bedroom - As seen in model $1,700 $0
3. Coffered ceiling in great room - As seen in model $2,400 $0
4. Add recessed outlet in great room - As seen in model $650 $0
5. Ceiling fans in secondary bedrooms (each) $330 $0
6. Exterior outlet - 4 included by code (each) $150 $0
7. Garage door keypad (each) $150 $0
8. Breaker panel generator pigtail hook up $750 $0
9. Utility sink in the garage $950 $0
10. Utility sink laundry (plan specific) $950 $0
11. Add trellis over garage door - As seen in model $2,900 $0
12. Add window $350 $0
13. Access door in garage exterior $950 $0
14. 2nd water meter (used for irrigation) $3,280 $0
15. Upgrade secondary bath tub with tile surround - As seen in model $2,900 $0
16. Seat in master shower $750 $0
17. Run propane line to cook top (the appliance from electric to propane will be separate) $900 $0
18. Soft close drawers throughout $1,350 $0
19. Remove fireplace -$2,000 $0
20. Additional flood light - 2 are included (each) $250 $0
21. Dedicated breaker for garage refrigerator $150 $0
22. Granite backsplash (tile is standard) $1,000 $0
23. Headerlight in the pantry $200 $0
24, Electric Vehicle (EV) 240V plug in garage $450 $0
25. Hood to replace microvent $2,400 $0
26. LeafBlaster Pro gutter guards $2,800 $0
27. 6' remote controlled golf cart garage door to the side of the garage $2,100 $0
28. Upgrade insulation package to R15 in the walls and R38 blown in the ceiling - As seen in model $1,650 $0
29. Add LP Techshield radiant barrier - As seen in model $1,850 $0
30. Double doors in place of picture window in great room--includes credit for removing single door from dining area. $1,450 $0
31. Doors on shelves in kitchen next to refrigerator $900 $0
32. Hardwoods in master bedroom $2,850 $0
33. Hardwoods in bedroom #2 $1,545 $0
34. Hardwoods in bedroom #3 $1,545 $0
35. Hardwoods in bonus room $3,300 $0
36. Site finished oak stair treads $4,300 $0
37. Change single garage door (2) 9' x 7' garage doors $2,300 $0
38. Adjustment for not finishing the bonus room (the bonus room will be framed to have flooring for storage) -$12,000 $0
39. Enclose the screen porch to create a heated and cooled sunroom with arched opening and 9' ceiling $16,550 $0
40. Upgrade to flagstone walkway - As seen in model $1,980 $0
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Capitalw

Home Builders

Flowering Peach Worksheet - 6.22.26

Date: Project:
PRICE QTY
41. Add master bedroom sitting area - As seen in model $4,500 $0
42. Add 1/2 bath in bonus room $10,950 $0
43. Add full bath in bonus room $13,330 $0
44. Cabinets in laundry room $1,480 $0
45. Stone on the entire front of the garage (see 104 Driftwood Ln) $5,400 $0
46. Vaulted great room $3,900 $0
47. Add arched windows like the Nandina floorplan if vaulting great room $4,450 $0
48. Convert kitchen island to be rectangular - As seen in model $1,300 $0
49. Tile screen porch ($23 PSF) - As seen in model $5,313 $0
50. T & G wood ceiling on screen porch (vinyl standard) - As seen in model $4,360 $0
51. Convert to unfinished basement ($50 PSF) (lot specific) $95,950 $0
52. Convert screen patio to PT deck with aluminum balusters & treated handrail (if basement) $45 PSF X 240 SF $10,800 $0
53. Add treated deck ($45 PSF) (if converting to basement) $17,415 $0
54. Add stairs to deck $4,900 $0
55. Whole house surge protector $450 $0
$0
$0
$0
$0
$0
$0
$0
$0
$0
$0
UPGRADE SUBTOTAL: $0
Additional PSF Upgrades:
Additional sq ft in garage $105/ sq ft $0
Concrete Coating on garage floor $7/sq ft $0
Additional driveway concrete (Labor and Material) (over 1000 SF) $8/sq ft $0
Additional sq ft in bonus room $85 / sq ft $0
Additional sq ft on porch $105/ sq ft $0
Tile on porch $23/sq ft $0
Additional heated sq ft $165 / sq ft $0
Lot Purchase: $25,000
If Building on Your Lot:
Capital Financing (if on your lot) $9,000 $0
Initial Survey - Contact Newby Land Surveying at 864-942-2395 +$850
Builders Risk Insurance - Contact PJ Poore at 864-889-0176 approx. +$900
Landscaping: $16,000
Site Prep and Foundation Upcharge: $20,000 - $80,000
GRAND TOTAL.: $405,000
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