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Capltal Nandina Options Worksheet - With Basement Page 1 of 2
Home Builders Enter a quantity in the QTY column - square feet on the per-SF lines. Totals calculate automatically. Rev 9.25.26
Date: Base Price $351,000
Project:
# Upgrade Options Price QTY Total
0001 [Add tray ceiling in dining room - As seen in model $1,700
0002 [Add tray ceiling in master bedroom $1,700
0004 [Hardwoods or luxury vinyl plank in master bedroom $2,625
0005 [Hardwoods or luxury vinyl plank in bedroom #2 $1,545
0006 [Hardwoods or luxury vinyl plank in bedroom #3 $1,545
0007 [Hardwoods or luxury vinyl plank in bonus room (requires 0718) $3,300
" 0008 [Site-finished hardwood treads on bonus room stairs (requires 0718) $5,200
"'5” 0009 |[Granite backsplash (tile is standard) $1,000
z 0010 [Herringbone tile backsplash $450
p 0011 |Upgrade paint finish on interior walls ($0.50 per SF) $1,257
g 0012 [Stone to ceiling on fireplace - As seen in model $3,490
E 0013 [Hardwoods or luxury vinyl plank in study $1,080
- 0014 [T&G wood ceiling in great room $6,528
0015 [Add wood mantle (requires 0012) - As seen in model $700
0017 [Upgrade wire shelving to melamine - whole house $2,700
0018 [Convert laundry countertop to granite/quartz $600
0019 [Pocket door to secondary bedroom area $950
0020 [Pocket door to master bathroom - As seen in model $950
0021 |Concrete coating on garage floor ($7 per SF) $3,829
E 0101 [Soft-close drawers throughout $1,350
2
% 0105 [Built-ins on side of fireplace $5,200
0201 [Upgrade secondary bath tub with tile surround $2,900
0202 [Seat in master shower (bench or corner - specify location) $750
Frameless shower door in guest bath or bonus bath (each) - requires 0201,
@ 0203 0209, 0206 or 0210 $2,700
3 0204 |Install grab bar (each) $250
% 0205 [Add full bath in bonus room (requires 0718) $13,330
P 0206 [Tile surround in bonus bath (requires 0718 and 0205) $2,900
@ 0207 [Add 1/2 bath in bonus room (requires 0718) $10,950
0209 [Upgrade to shower base with tile walls (in place of 0201) $3,900
0210 ppgrade to shower base with tile walls in bonus bath (requires 0718 and 0205; $3,900
in place of 0206)
0301 [Add recessed outlet in great room - As seen in model $650
0302 [Additional interior outlet (each) $75
0303 [Additional exterior outlet - 4 included by code (each) $150
0304 |Dimmer switches (each) $45
0305 [Additional flood light - 2 are included (each) $250
0306 [Header light in pantry / closet (each) $200
0307 [Celling fans in secondary bedrooms (each) $330
3 0308 [Dedicated breaker for garage refrigerator (each) $150
'% 0309 [30 amp breaker panel generator pigtail hook-up $750
9 0310 [Whole house surge protector $450
o 0311 [Electric Vehicle (EV) 240V plug in garage $450
0312 [Hot tub connection (no tempered windows) $450
0313 [Garage door keypad (each) $150
VVent hood to replace microvent (includes vent hood fixture; microwave or
0314 . . . $2,400
replacement microwave is part of the appliance allowance)
0315 [Rocker switches - whole house $640
0316 Y::Se house Generac generator, 26 kW (includes buried 250 gallon propane $18,800
@ 0401 [Run propane line to the cook top (appliance change is separate) $900
e 0402 [Propane line to grill stub-out $900
g 0403 [Propane tankless water heater $2,800
% 0404 [Whole house Aquasana filtration system $2,800
g 0405 [2nd water meter (used for irrigation) $3,180
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@ 0406 [Water line for secondary ice maker $400
e 0407 [Air switch in countertop for disposal $350
g 0408 |Utility sink in the garage $950
£ | 0409 |Outdoor shower $1,500
& 0410 [Utility sink in laundry (plan specific) $950
« 0502 [Add trellis over garage door $2,900
8 0504 [LeafBlaster Pro gutter guards $2,800
E [ 0505 [Switch to Elevation B $4,800
3 0506 [Upgrade front porch columns to 8x8 cedar (requires 0505) $600
3 0602 [Tile on screen porch ($23 per SF) $4,876
E 0603 [T&G wood ceiling on screen porch (vinyl standard) $4,360
o2 0604 [Enclose screen porch as heated & cooled sunroom $18,950
“ 10609 |Add stairs to deck (up to six feet) $4,900
0701 [Upgrade insulation to R-15 walls and R-38 blown ceiling $1,650
g 0702 [Add LP TechShield radiant barrier roof decking - As seen in model $1,850
Q 0705 [Add master bedroom sitting area $4,500
3 0706 [Remove wall between kitchen and great room - As seen in model $1,000
% 0707 |Remove fireplace (credit) -$2,000
= 0708 [Add window to the house (each) $350
2 0709 [Remove window (each) - credit to buyer -$350
E’ 0713 [Add exterior access door to side of garage $950
2 0714 6' remote controlled golf cart garage door (depending upon site conditions and $2 100
5 . ; ,
2 accessibility to the side of the house)
5 0718 [Bonus room over the garage (alters roof line and front elevation) $34,000
0719 [Replace 4 french doors in great room with 12" slider $1,800
0607 Convert covered patio to PT deck and handrail with aluminum balusters ($45 $9,540
per SF)
i 0608 glg)nvert open patio to PT deck and handrail with aluminum balusters ($45 per $6,840
E 0610 |Concrete patio under covered porch ($8 per SF) $1,704
._.24 0611 |Concrete patio under deck / open patio ($8 per SF) $1,112
o 0720 |Convert to unfinished basement ($50 per SF) $99,750
Finish the basement - includes one bathroom, no kitchenette, carpet
0724 |throughout ($45 per SF; price may vary depending upon square footage) $45
(requires 0720)
5
2
E
s
UPGRADE SUBTOTAL (all sections above):
0801 [Additional heated sq ft $165
£ 0802 [Additional sq ft in bonus room $85
g 0803 |Additional sq ft in garage $105
& 0804 [Additional sq ft on covered porch $105
o 0805 |Additional sq ft of patio $8
0806 [Additional driveway concrete, labor and material (over 1,000 SF) $8
0901 |Lot Purchase $25,000|1 $25,000.00
w 0902 [Landscaping Allowance $16,000|1 $16,000.00
g 0903 |Capital Financing (if building on your lot) $9,000
5 0904 ([Initial Survey (if building on your lot) - Newby Land Surveying, 864-942-2395 $1,050
- 0905 [Builders Risk Insurance (if building on your lot) - PJ Poore, 864-889-0176 approx. $1,100
0906 |Site Prep and Foundation Upcharge ($20,000 - $100,000 by lot)
TOTAL COST OF HOME:($392,000.00

Owner:

Contractor:
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